

Facility Management Division

PBPLC./FMD/Tender/Prime View/2024/285

May 14, 2024

Subject: Extension of the Tender Submission Timeline for the Prime Bank Head Office (Prime View) Construction Project.

Please refer to tender notice for Prime Bank Head Office (Prime View) Building Project published in the national dailies "The Prothom Alo" dated on 28 April 2024, "The Daily Star" date on 29 April 2024 and Prime Bank website as well. As per mamangement decision, tender submission has been **extended upto May 26, 2024**. All other terms & conditions will remain unchanged.

Tender Notice are as follows:

Tender Notice for Prime Bank Head Office (Prime View) Building Project.

Paper Reference: The Daily Prothom Alo, dated 28 April 2024 & The Daily Star, Dated 29 April 2024.

Project Address: Prime View: SE (F) 7, Bir Uttam Mir Shawkat Ali Sharak, Gulshan Avenue, Dhaka 1212.

SN	Name of Project as per Tender Document	Previous Submission Date	Revised Submission Date
1	Package A: Civil, Electrical, Structural Cabling, Plumbing, Furniture & Interior Design-Build Works	20-May-24	26-May-24
2	Package B: Supply and Installation of Exterior Façade works	20-May-24	26-May-24
3	Package C: Supply and Installation of Substation and BBT	20-May-24	26-May-24
4	Package D: Supply & Installation HVAC Water Based Chiller, Basement Ventilation, Toilet Exhaust and Stair Pressurize System	20-May-24	26-May-24
5	Package E : Supply and Installation of Passenger Lift and Fire Lift (MRL)	20-May-24	26-May-24
6	Package F: Supply and Installation of Deep Tube well, STP, WTP & RWHP	20-May-24	26-May-24
7	Package G: Supply and Installation of Diesel Generator & Sync Panel	20-May-24	26-May-24
8	Package H : Supply and Installation of Fire Protection, Fire Detection, CCTV, Access Control, Entrance Control, PA System & Boom Barrier	20-May-24	26-May-24
9	Package I: Supply and Installation of Building Management System (BMS)	20-May-24	26-May-24
10	Package J: Supply and Installation of Online UPS	20-May-24	26-May-24
11	Package K: Supply and Installation of Solar Power Generation System	20-May-24	26-May-24
12	Package L: Civil, Electrical, Structural Cabling, Plumbing, Furniture & Interior Design-Build Works, etc. overall combined as a turnkey basis. (Including Package A to Package K)	20-May-24	26-May-24

Thanking you,



Kazi Sohel Masud

Unit Head of Procurement, FMD